

**ATTACHMENT 2 – BID SCHEDULE**  
**RAYMOND AVENUE STREET REHABILITATION**  
 Project No.: 44085

**ONYX PAVING COMPANY**

**BASE BID**

<b>Line Item</b>	<b>Description</b>	<b>Quantity</b>	<b>Unit of Measure</b>	<b>Unit Cost</b>	<b>Total</b>
1	MOBILIZATION	1	LS	\$40,705.10	\$40,705.10
2	WATER POLLUTION CONTROL	1	LS	\$11,000.00	\$11,000.00
3	TRAFFIC CONTROL	1	LS	\$140,000.00	\$140,000.00
4	COLD MILL (4")	108,530	SF	\$0.73	\$79,226.90
5	ASPHALT CONCRETE PAVEMENT	2,680	TON	\$116.00	\$310,880.00
6	TRAFFIC STRIPING AND SIGNAGE	1	LS	\$27,000.00	\$27,000.00
<b>CITY OF FULLERTON</b>					
7	REMOVE AND RECONSTRUCT SPANDREL	890	SF	\$28.00	\$24,920.00
8	CURB & GUTTER (8" CF)	75	LF	\$96.00	\$7,200.00
9	SIDEWALK - FULLERTON STD	5,030	SF	\$12.00	\$60,360.00
10	DRIVEWAY APPROACH (COMMERCIAL) - FULLERTON STD	740	SF	\$27.00	\$19,980.00
11	CURB RAMP - FULLERTON STD	2	EA	\$8,428.00	\$16,856.00
12	ON-SITE IMPROVEMENTS	1	LS	\$6,200.00	\$6,200.00
13	REMOVE EXISTING AND INSTALL 3/4" GRAVEL	6,630	SF	\$4.55	\$30,166.50
14	AC BERM	25	LF	\$28.50	\$712.50
15	CONSTRUCT TRUNCATED DOMES	1	EA	\$1,000.00	\$1,000.00
16	PARKWAY CULVERT	1	EA	\$13,000.00	\$13,000.00
17	DRY WELL WITH PEDESTRIAN BARRICADE	1	LS	\$10,000.00	\$10,000.00
18	REMOVE BRICK MANHOLE AND CONSTRUCT PRECAST SEWER MANHOLE	1	EA	\$82,000.00	\$82,000.00
19	ADJUST MWD MANHOLE TO GRADE - FULLERTON STD	2	EA	\$1,920.00	\$3,840.00

*ATTACHMENT 2 – BID SCHEDULE  
RAYMOND AVENUE STREET REHABILITATION PROJECT  
Project No.: 44085*

<b>Line Item</b>	<b>Description</b>	<b>Quantity</b>	<b>Unit of Measure</b>	<b>Unit Cost</b>	<b>Total</b>
20	PAVEMENT DIG OUT/REPAIR (AS NEEDED)	10,000	SF	\$7.30	\$73,000.00
21	ADJUST WATER VALVE BOX TO GRADE	9	EA	\$995.00	\$8,955.00
22	STREET LIGHT CONDUIT AND WIRING REPAIR (AS NEEDED)	100	LF	\$153.00	\$15,300.00
<b>CITY OF ANAHEIM</b>					
23	REMOVE AND RECONSTRUCT SPANDREL	2,530	SF	\$28.00	\$70,840.00
24	REMOVE AND RECONSTRUCT CROSS GUTTER	290	SF	\$28.00	\$8,120.00
25	REMOVE AND RECONSTRUCT PCC LONGITUDINAL GUTTER	80	SF	\$28.00	\$2,240.00
26	CURB & GUTTER (8" CF)	255	LF	\$96.00	\$24,480.00
27	CURB ONLY (VARIABLE HEIGHT)	55	LF	\$77.00	\$4,235.00
28	SIDEWALK - ANAHEIM STD	4,610	SF	\$12.00	\$55,320.00
29	DRIVEWAY APPROACH (COMMERCIAL) - ANAHEIM STD	4,190	SF	\$27.00	\$113,130.00
30	CURB RAMP - ANAHEIM STD	6	EA	\$8,428.00	\$50,568.00
31	REMOVE AND RECONSTRUCT BUS PAD	100	SF	\$44.00	\$4,400.00
32	REMOVE AND RECONSTRUCT CURB DRAIN	4	EA	\$2,175.00	\$8,700.00
33	REMOVE AND REPLACE WATER VALVE BOX	8	EA	\$1,250.00	\$10,000.00
34	REMOVE AND CONSTRUCT FULL DEPTH ASPHALT CONCRETE PAVEMENT	265	TON	\$223.00	\$59,095.00
35	ADJUST MANHOLE TO GRADE - ANAHEIM STD	5	EA	\$1,920.00	\$9,600.00
36	ADJUST STREET LIGHT PULLBOX TO GRADE	1	EA	\$1,020.00	\$1,020.00
37	ADJUST WATER VALVE BOX TO GRADE	10	EA	\$995.00	\$9,950.00
<b>TOTAL</b>					<b>\$1,414,000.00</b>