



February 6, 2019

Dave Langstaff
Traffic Engineering Analyst
City of Fullerton
303 West Commonwealth Avenue
Fullerton, California 92832

RE: Revised Fee Proposal for Orangethorpe Avenue/Esperanza Road Corridor Regional Traffic Signal Synchronization Project

Dear Mr. Langstaff:

Per our discussion at our meeting held this morning, February 6th, Albert Grover & Associates (AGA) has revised our Fee Proposal for the subject project. We are offering a 3.8% reduction in our overall fees. Below is a comparison of our original fee and the revised fee.

	<u>Original Fee</u>	<u>Revised Fee</u>
Proposed Engineering Services per City's RFP	\$1,334,337	\$1,283,247
Additional Proposed Tasks	\$248,134	\$248,134 (no change)

Attached is our revised Fee Proposal. If you have any questions or comments on this revised Fee Proposal, please feel free to contact me at (714) 992-2990.

Respectfully submitted,

A handwritten signature in blue ink, appearing to read 'Chalap K. Sadam'.

Chalap K. Sadam, P.E.
Vice President

Proposals\Fullerton\Project P\RTSSP - Orangethorpe\Fee\Revised Fee Letter.docx

TRANSPORTATION CONSULTING ENGINEERS

211 Imperial Highway, Suite 208, Fullerton, CA 92835
(714) 992-2990 FAX (714) 992-2883 E-Mail: aga@albertgrover.com