
Initial Cost 322,909.90$   
Annual Cost 24,000.00$    
Grand Total 346,909.90$   

QTY DESCRIPTION INITIAL COST TOTAL
1 Equipment  130,921.13$        130,921.13$   
3 Switch MS210 (2SFP, 2 Modules, Stack Cables, 3Y License) ‐$                  
5 Switch MS355‐48X‐HW (2SFP 10G, Data Stack Cables, Redundant Power, 3Y License) ‐$                  
2 Switch MS425 (2SFP 10G , Stack Cables, 3Y License) ‐$                  
2 Router MX100 (4‐SFP, 3Y) ‐$                  
4 Temperature Sensor MT10 (3Y License, Tax, Shipping)  ‐$                  
20 AP MR46‐HW (HW, 3Y Lic) ‐$                  
4 AP MR76‐HW (HW, 3Y Lic) ‐$                  
4 APs Exterior Antenna MA‐ANT‐21  ‐$                  
4 APs Exterior Antenna MA‐ANT‐20 ‐$                  
3 UPS SMART750RM1UN ‐$                  
1 MDF Cage  20,000.00$          20,000.00$     
1 Audio Visual ‐$                      ‐$                  

TV (2) 65" Mounted, (2) 98" Mounted, (2) 55" Mounted + misc parts and labor  ‐$                  
TV 98" Conference Room Mounted with Click Share + misc parts and labor  ‐$                  

1 Cabling 84,988.77$          84,988.77$     
1 Cat6 for APs in ancillary buildings, IDF, MDF, Fiber pull, tract path from PW to CH 84,988.77$      
15 Laptops (cabinet 1K) ‐$                      ‐$                  
2 Printers (wireless) ‐$                      ‐$                  

Licenses (Umbrella, ISE, MS, etc) ‐$                      ‐$                  
1 Professional Services (Project Management and Engineering) 87,000.00$          87,000.00$     

Wireless Assessment Survey 
MM 7,000.00$        
BK 35,000.00$      
CL 7,500.00$        
KK 37,500.00$      

QTY DESCRIPTION ANNUAL COST TOTAL
1 Circuit Installation (1Gig 2K/mon) 24,000.00$          24,000.00$    
0 Phones (RingCentral $35/Month w/Phone times 12 months) 420.00$                ‐$                 

Assumptions:
TV service not included
Construction of MDF not included
Electricians to provide low‐voltage cable pathway 

Updated total APs needed to 24 based on walkthrough for total coverage (from original 12) 
Updated to 5 switches to include remote buildings and redundancy  (from original 3)
Cage is estimate only (awaiting final pricing)
Professional Services cost was reduced from orignal $100K estimate 


